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CITY OF SOMERVILLE, MASSACHUSETTS
Enclosed You Will Find a Request for Qualifications For:
RFQ # 18-07 Landscape Design Services for Prospect Hill Park

SECTION 1.0
GENERAL INFORMATION ON RFQ

1.1 General Instructions

Copies of the solicitation may be obtained from the Purchasing Department on and after 8/9/2017
per the below-noted City Hall hours of operation.

The City plans to make improvements to Prospect Hill Park, an existing passive recreation area in a
local historic district located adjacent to the Prospect Hill Memorial Flag Tower and Observatory at the
corner of Munroe Street and Prospect Hill Parkway, above Union Square. The scope of this project is to
work with the Somerville Historic Preservation Commission and the neighboring community to
evaluate the existing park site with respect to historic preservation, community needs, ADA
compliance, and sustainability within the City’s open space and recreation framework with the goal of
rehabilitating the existing park.

Hall Hours of Operation:
Monday — Wednesday 8:30 a.m. and 4:30 p.m.
Thursday 8:30 a.m. to 7:30 p.m.
Friday 8:30 a.m. to 12:30 p.m.

All Responses Must be Sealed and Delivered To:
Purchasing Department
City of Somerville
93 Highland Avenue
Somerville, MA 02143
It is the sole responsibility of the Offeror to ensure that the RFQ arrives on time at the designated
place. Late RFQs will not be considered and will be rejected and returned.
RFQ Format:
Submit one (1) sealed RFQ package; it must be marked with the solicitation title and number and
must be original. A digital copy of the entire RFQ must also be submitted.
In an effort to reduce waste, please DO NOT USE 3-RING BINDERS.
Responses must be sealed and marked with the solicitation title and number.
All RFQs must include all forms listed in the Offerors Checklist (and all documents included or
referenced in Sections 2.0 - 3.0). If all required documents are not present, the RFQ may be
deemed non-responsive and may result in disqualification of the RFQ unless the City
determines that such failure(s) constitute(s) a minor informality, as defined in Chapter MGL
30B.
The Offeror’s authorized official(s) must sign all required RFQ forms.
All information in the Offeror’s response should be clear and concise. The successful response will
be incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which
they are not prepared to commit themselves contractually.
The successful Offeror must be an Equal Opportunity Employer.




1.2 RFQ Schedule

Key dates for this Request for Qualifications:

RFQ Issued

8/9/2017

Deadline for Submitting
Questions to RFQ

8/16/2017 by 4PM EST

RFQs Due 8/25/2017 by 11AM EST
Anticipated Contract Award 9/15/2017

Est. Contract Commencement Date 8/15/2017

Est. Contract Completion Date 12/31/2019

Responses must
be delivered by

8/25/2017 by 11AM EST
to:

City of Somerville
Purchasing Department
Attn: Michael Richards
93 Highland Avenue
Somerville, MA 02143

1.3 Submission Instructions

Please submit one sealed RFQ package with the following contents and marked in the following manner:

Contents of Sealed RFQ
Package

Marked As

Shall Include (1) original and one (1) copy, and

one (1) electronic copy. [Electronic copies are to be

submitted on CD-ROM or thumb drives and are to be saved in

Adobe Acrobat format. (“Read only” files are acceptable.)]

Services for Prospect Hill Park

Please send the complete sealed package to
the attention of :

Michael Richards

Asst. Purchasing Director
Purchasing Department
Somerville City Hall

93 Highland Avenue
Somerville, MA 02143

RFQ Format
Responses must be submitted in accordance with the requirements set forth in this solicitation. Results of the
RFQ review process will be utilized to establish a preliminary ranking of the Offerors. All information in the
RFQ should be organized and presented as directed below. Your RFQ response should contain all forms
outlined in the Offerors Checklist (Section 3.0). Responses shall be prepared on standard 8.5 x 11 inch paper
(charts may be landscaped but must be on 8.5 x 11 inch paper) and shall be in a legible font size (12). All pages
of each response shall be appropriately numbered (and with consecutive page numbering across tabs).

Elaborate format and binding are neither necessary nor desirable. All RFQs will be capable of lying flat when
opened. The cover and spine of each binder will clearly identify the Offeror’s name, solicitation number, formal
solicitation title and copy number, (e.g., “Original”, “copy 2 of 3”). All binders will allow for easy removal and

replacement of pages.

To Be Marked: RFQ # 18-07 Landscape Design




Qualifications & Experience
The Offeror shall include qualifications and experience of the firm (or sole proprietor). The Offeror shall

identify the year the firm was established, the total number of employees currently employed, and the number of

employees focused on this engagement. This section should also describe work that has been conducted on

historic sites with designs that include interpretive elements, and that demonstrate the integration of an historic
landscape design with efficient modern features that achieve sustainability that the Offeror has undertaken in the
past. A discussion of the challenges faced and solutions developed are highly recommended. The Offeror may

include any additional literature and product brochures. The following pieces must be included in the sealed
RFQ:

Letter of Introduction — Signed by a principal in the firm serving as the lead applicant on the
application. The applicant must certify in the Letter of Introduction.

Summary of Qualifications — Include the firm’s organizational capacity and strengths. List at least four
(4) relevant projects with a brief description of the challenges, strategies and measures incorporated on
each job and include a client reference for each. These projects should be similar to the types of projects
listed in Section 2.0. Include information on the variance between the firm’s construction cost estimates
and actual bid pricing.

Design Approach — Discuss how you envision the challenges and opportunities presented by the types
of projects listed in Section 2.0 and how you might meet them to ensure a successful outcome. The City
highly encourages respondents to use this opportunity to elaborate on their thinking and experience with
respect to its experience managing similar projects and to highlight those aspects of their qualifications
that make them the most attractive design team.

Design Team — Identify the players of the team (including illustrative sub-consultants) for the following
types of categories of work: Licensed Site Professional (LSP); Lighting Consultants; Civil and/or
structural engineer; ; Specialty natural turf grass consultants. If applicable, state the firm’s name and
any proposed individuals’ names. Include a summary of each team member’s experience, role on the
team for this project, and approximate percentage of time allocated to this project. A resume or CV of
each proposed team member shall be included in the respondent’s submission.

Bidding and Construction Administration Approach — Explain how the firm approaches
Construction Bidding and Construction Administration.

Project Closeout Services — Discuss respondent’s approach to project closeout services. The City’s
expectations are that designers will manage the following types of components: all inspections, punch
list inspection and follow-up; final inspection and certification; coordination of warrantees; O&M
documentation and training; plant maintenance guides, and the coordination and delivery of as-built
record drawings.

References
The Offeror shall list at least three relevant references, which the City can contact. The City of Somerville
reserves the right to use ourselves as a reference. References shall include the following information:

e The name, address, telephone number, and email address of each client listed above.

e A description of the work performed under each contract. \ e The amount of the contract.

o A description of the nature of the relationship between Offeror and the customer.

e The dates of performance. | ¢The volume of the work performed.




1.4 Questions
Questions are due: 8/16/2017 by 4PM EST

Questions concerning this solicitation must be delivered in writing to:

Michael Richards
Asst. Purchasing Director

Somerville City Hall
Purchasing Department

93 Highland Avenue
Somerville, MA 02143

Or emailed to:
mrichards@somervillema.gov
Or faxed to:

617-625-1344

Answers will be sent via an addendum to all Offerors who have registered as RFQ holders. Offerors are
encouraged to contact the Purchasing Department to register as a RFQ document holder to automatically be
alerted as to addenda as they are issued. It is the responsibility of the Offeror to also monitor the Bid portal on
the City’s website for any updates, addenda, etc. regarding that specific solicitation. The web address is:
http://www.somervillema.gov/departments/finance/purchasing/bids.

If any Offeror contacts City personnel outside of the Purchasing Department regarding this RFQ, that
Offeror will be disqualified immediately.

1.5 General Terms

Estimated Quantities

The City of Somerville has provided estimated quantities, which will be ordered/purchased over the course of
the contract period. These estimates are estimates only and not guaranteed.

RFQ Signature

A response must be signed as follows: 1) if the Offeror is an individual, by her/him personally; 2) if the Offeror
is a partnership, by the name of the partnership, followed by the signature of each general partner; and 3) if the

Offeror is a corporation, by the authorized officer, whose signature must be attested to by the clerk/secretary of
the corporation (& with corporate seal).

RFQ Acceptance and City Contract Requirements

If the Offeror is awarded a contract, they will be required to sign a standard City contract per the City’s general
terms included herein as Appendix A.

Holidays are as follows:

New Year’s Day Martin Luther King | Presidents’ Day Patriots’ Day

Day
Memorial Day Bunker Hill Day Independence Day | Labor Day
Columbus Day Veterans’ Day Thanksgiving Day | Thanksgiving Friday
Christmas Eve (half Christmas Day
day)

Please visit http://www.somervillema.gov/ for the City’s most recent calendar. *Under State Law, all holidays
falling on Sunday must be observed on Monday.



http://www.somervillema.gov/departments/finance/purchasing/bids
http://www.somervillema.gov/

If the awarded Offeror for their convenience desires to perform work during other than normal working hours
or on other than normal work days, or if the Offeror is required to perform work at such times, the Offeror
shall reimburse the City for any additional expense occasioned the City, thereby, such as, but not limited to,
overtime pay for City employees, utilities service, etc. UNLESS otherwise specified in these provisions,
services will be performed during normal work hours. When required services occur on holidays, work will be
performed on either the previous or following work day, unless specified otherwise.

Unforeseen Office Closure

If, at the time of the scheduled RFQ opening, the Purchasing Department is closed due to uncontrolled events
such as fire, snow, ice, wind, or building evacuation, the RFQ due date will be postponed until 2:00 p.m. on the
next normal business day. RFQs will be accepted until that date and time. In the event of inclement weather, the
Offeror is responsible for listening to the media to determine if the City has been closed due to weather.

Changes & Addenda

If any changes are made to this solicitation, an addendum will be issued. All Offerors on record as having
picked up the solicitation will be alerted via email as to the posting of all addenda. The City will also post
addenda on its website (http://www.somervillema.gov/departments/finance/purchasing/bids). No changes may
be made to the solicitation documents by the Offerors without written authorization and/or an addendum from
the Purchasing Department.

Modification or Withdrawal of RFQs, Mistakes, and Minor Informalities

An Offeror may correct, modify, or withdraw a RFQ by written notice received by the City of Somerville prior
to the time and date set for the RFQ opening. RFQ modifications must be submitted in a sealed envelope clearly
labeled "Modification No.__ " to the address listed in Section 1. Each modification must be numbered in
sequence and must reference the original solicitation. After the RFQ opening, an Offeror may not change any
provision of the RFQ in a manner prejudicial to the interests of the City or fair competition. Minor informalities
will be waived or the Offeror will be allowed to correct them. If a mistake and the intended RFQ are clearly
evident on the face of the RFQ document, the mistake will be corrected to reflect the intended correct RFQ, and
the Offeror will be notified in writing; the Offeror may not withdraw the RFQ. A Offeror may withdraw a RFQ
if a mistake is clearly evident on the face of the RFQ document, but the intended correct RFQ is not similarly
evident.

Right to Cancel/Reject RFQs
The City of Somerville may cancel this solicitation, or reject in whole or in part any and all RFQs, if the City
determines that cancellation or rejection serves the best interests of the City.

Unbalanced RFQs
The City reserves the right to reject unbalanced, front-loaded, and conditional RFQs.

Brand Name “or Equal”

Any references to any brand name or proprietary product in the specifications shall require the acceptance of an
equal or better brand. The City has the right to make the final determination as to whether an alternate brand is
equal to the brand specified.

Electronic Funds Transfer (EFT)
For EFT payment, the following shall be included with invoices to the point of contact:
e Contract/Order number; Contractor’s name & address as stated in the contract;
e The signature (manual or electronic, as appropriate) title, and telephone number of the Offeror’s
representative authorized to provide sensitive information;
e Name of financial institution; Financial institution nine (9) digit routing transit number;


http://www.somervillema.gov/departments/finance/purchasing/bids
file:///C:/Users/anosnik/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/759P8TMY/Model%20IFB%20comments.doc%23statute
file:///C:/Users/anosnik/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/759P8TMY/Model%20IFB%20comments.doc%23cancel

e Offeror’s account number; Type of account, i.e., checking or saving.

1.6 Evaluation Methodology

Comparative Evaluation Criteria

The City may request additional information from the Offerors to ensure that the Offeror has the necessary
resources to perform the required services. Respondents will be evaluated for the project based on their
qualifications. A short list of respondents will then be invited to City Hall for an interview with the Evaluation
Committee, during which they will present very initial design concepts, project teams, project timelines, etc.
(The Mayor may, at the Mayor’s sole discretion, also elect to interview the applicants on the short list.) The
short listed firms will in turn be evaluated based on their interviews and presentations. The City will enter into
contract negotiations with the most responsive and responsible Offeror whose RFQ and interview are deemed to
have been the most highly advantageous. The City reserves the right to reject any and all RFQs if it determines
that the criteria set forth have not been met.

Fee Negotiations

The City shall request a fee proposal from the most highly ranked Offeror and begin contract negotiations. If the
City is unable to negotiate a satisfactory fee with the first-ranked designer, negotiations shall be terminated and
undertaken with the remaining designers, one at a time, in order in which they were ranked by the Committee
until agreement is reached. If the City is unable to negotiate a satisfactory fee with any of the finalists, the
Mayor shall recommend that the Committee select additional finalists from the original pool of applicants or re-
advertise the RFQ.

Once successful negotiations have concluded (for a not-to-exceed fee), the City will prepare the contract and
submit it to the successful applicant for signature. Upon receipt of the executed contract and all other required
documents from the designer, Purchasing will have the contract signed by the appropriate City officials. This
award will result in the issuance of a purchase order to be delivered with a fully executed contract to the
designer. Unless otherwise stated, the issuance of the purchase order and fully executed contract is tantamount
to a Notice to Proceed, at which time the successful applicant will be expected to begin work under the contract.






overlook and basketball court. Prospect Hill was the location of an important citadel, communication point and
encampment during the American Revolution and the Battle of Bunker Hill. The first American flag, the Grand
Union flag, was raised on Prospect Hill on January 1, 1776. This event is commemorated each New Year’s day
during the First Flag celebration. Prospect Hill was also the camp site during the Civil War for Massachusetts
recruits to the Union Army. In the late 1800’s the hill was shortened to fill the contaminated Miller’s River. The
park was established and the tower built in 1903 by the Union Square Women’s Association. The City of
Somerville and the Public Archaeology Laboratory completed an archeological reconnaissance survey of the
park in April 2017 to determine if it contained any archeologically sensitive areas. Due to the slope of the hill
and historic soil disturbance, there is low archeological sensitivity for Native American, Revolutionary War, or
Civil War artifacts. There is moderate sensitivity for locating the foundation of the two homes that were present
on the hill before the land was turned into a park, but no further study is warranted. See attached report for
further details.

The Somerville Historic Preservation Commission (HPC) has authority over any changes made at Prospect Hill
Park and therefore has final approval over the design.

The design budget for Prospect Hill Park is $75,000 including all costs and contingencies. The construction
budget for the park has not been fully determined.

4.0 Public Process

The public process will consist of a minimum of six public meetings but may require up to, but no more than,
eight meetings, including two public hearings with the Somerville Historic Preservation Commission. Public
meetings will be advertised by the Project Manager and typically include a large group of stakeholders,
including Somerville residents, business owners, community groups, abutters, and Aldermen.

5.0 Tasks & Schedule

5.1 Site Analysis and Schematic Design
Site analysis will include the following tasks:

« Research and review records pertaining to the history, design, environmental health, and
unique attributes of the site.

« Thoroughly review 2017 PAL archaeology survey to understand the history of the site. No
further archaeology study will be necessary, though the results of the PAL survey need to be
factored into the design.

« Conduct site visits to review and record site context, existing conditions, topography, drainage,
plant materials, and any unique site features.

« Create a base plan for design purposes based on a provided survey, site visits, and City
records.

Schematic design will include the following tasks:

« Prepare distinct schematic designs showing layout, materials, plantings, and site amenities for
City and public feedback.

« Review schematic designs with Project Manager and other stakeholders and incorporate
revisions prior to the second public meeting.

« Prepare cost estimates for all schematic design alternatives.

« Present schematic designs to the public.

« Record public comments.

« Discuss the schematic design alternatives with City representatives, prepare graphics and design
overview to be posted on the City website.

5.2 Design Development and Construction Documents



Design Development and Construction Documents will include the following tasks:

« Develop, based on community meetings and through an iterative process with the PM, a
preferred final design based on City and public feedback, including custom and standard
amenities, plantings and site features.

« Review the final design with PM and other City officials and incorporate revisions.

« Present final design to the public.

« Record public comments.

» Revise design as needed to obtain a final design that will be put into CD’s.

« Coordinate with sub-consultants, as needed, to develop utility, tree trimming and removal,
lighting, and irrigation plans and specs, as well as add/alternates in accordance with City
standards and maintenance capabilities.

« Prepare detailed Cost Estimates to use in the Bid and Negotiation phase.

« Prepare and submit 100% Construction Documents for Invitation to Bid (IFB) release.

5.3 Bid and Negotiation
Bid and Negotiation will include the following tasks:
« Attend pre-bid conference to answer questions from potential bidders relating to the proposed
site work.
« Assist City of Somerville Purchasing Department in issuing any needed addenda and respond to
the bidder’s questions as clarification as needed for the landscape design.
« Revise bid documents, if needed, to incorporate amendments and clarifications issued during
Bidding and Negotiation phase and submit to the City of Somerville.

5.4 Construction Administration
Construction Administration will include the following tasks for the park:
« Schedule 2 hours/day, 3 days/week throughout construction period for site inspections and
associated tasks.
« Address design coordination between the City, general contractor and design sub-consultants
during the construction period.
« Answer questions from general contractor and update changes to the construction drawings and
specifications as needed.
« Work with Project Manager to answer questions from general contractor and update changes to
the construction drawings and specifications as needed.
« Review and record all product submittals, invoices, and change order requests with City.
« Record all meeting minutes and field notes.

6.0 Products

6.1 Site Analysis and Schematic Design
Site analysis and schematic design will include the following products:

e Topographical survey, provided by the City.

e Existing conditions, site context and other plans as necessary.

e Presentations with site analysis at multiple scales. Presentation should incorporate information
from City public records and archives, public comment, and the greater physical and cultural
site context.

e Distinct schematic design alternatives. Schematic design must be presented in illustrative plan.
Models, perspective drawings and other representation strategies are encouraged.

e Preliminary cost estimate for each schematic design alternative.

e Presentations and display boards showing design alternatives as needed. Consultant must be
prepared to answer detailed questions on layout, circulation, materials, program, and planting









Vendor Conduct

The Vendor’s employees shall comply with all City regulations, policies, and procedures. The Vendor shall
ensure that their employees present professional work attire at all times. The authorized contracting body of the
City may, at his/her sole discretion, direct the Vendor to remove any Vendor employee from City facilities for
misconduct or safety reasons. Such rule does not relieve the Vendor of their responsibility to provide sufficient
and timely service. The City will provide the Vendor with immediate written notice for the removal of the
employee. Vendors must be knowledgeable of the conflict of interest law found on the Commonwealth’s
website http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-
law.html. Vendors may be required to take the Conflict of Interest exam.

Vendor Personnel
The Vendor shall clearly state the name of the proposed project manager. All proposed staff must demonstrate
the ability to carry out the specified requirements.

Confidentiality

The Vendor agrees that it will ensure that its employees and others performing services under this contract will
not use or disclose any non-public information unless authorized by the City. That includes confidential reports,
information, discussions, procedures, and any other data that are collected, generated or resulting from the
performance of this scope of work. All documents, photocopies, computer data, and any other information of
any kind collected or received by the Vendor in connection with the contract work shall be provided to the City
upon request at the termination of the contract (i.e., the date on which final payment is made on the contract or
at such other time as may be requested by the City or as otherwise agreed by City and the Vendor). The Vendor
may not discuss the contract work in progress with any outside party, including responding to media and press
inquiries, without the prior written permission of the City. In addition, the Vendor may not issue news releases
or similar items regarding contract award, any subsequent contract modifications, or any other contract-related
matter without the prior written approval of the City. Requests to make such disclosures should be addressed in
writing to the Vendor’s point of contact.

Deliverables

Vendor shall provide for all day-to-day supervision, inspection, and monitoring of all work performed to ensure
compliance with the contract requirements. The contractor is responsible for remedying all defects and or
omissions to the supplies or services provided to ensure that said deliverables meet the requirements as detailed
in the contract specifications.


http://www.mass.gov/ethics/laws-and-regulations-/conflict-of-interest-information/conflict-of-interest-law.html
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RFQ # 18-07

SECTION 3.0

Landscape Design Services for Prospect Hill Park
OFFERORS’ CHECKLIST

Please ensure all documents listed on this checklist are included with your RFQ. Failure to do so may
subject the Offeror to disqualification.

Required with Sealed RFQs
Introduction Letter
Acknowledgement of Addenda (if applicable and non-price related)
Quality Requirements Form
Somerville Living Wage Form
Certificate of Non-Collusion and Tax Compliance
____ Certificate of Signature Authority
____ Reference Form (or equivalent may be attached)
W9
Required with Contract, Post Award

Certificate of Good Standing (will be required of awarded Vendor; please furnish with RFQ if
available)

Insurance Specifications (will be required of awarded Vendor; furnish sample certificate with
bid, if possible)
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APPENDIX A
ARCHAEOLOGICAL RECONNAISSANCE SURVEY
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Chapter Five

Archaeological Sensitivity Assessment
Pre-Contact and Contact Period Archaeological Sensitivity

No pre-contact or Contact archaeological sites have been identified within a 1-mile radius of Prospect Hill
Park. By expanding to a 2-mile radius, 10 pre-contact sites and 1 Contact site are captured in Charlestown
and Cambridge. Those closest to the Park are the pre-contact Lechmere Point Shellheap (19-MD-171) in
Cambridge and the Contact Period Village Site (19-SU-144) in Charlestown. The shellheap was found
before 1840 by an amateur naturalist and later recorded by Frederick W. Putnam in 1883. Putnam describes
the shellheap as “several inches thick, five to ten feet below the surface” (MHC site form). The exact
location of the site (which is presumed to have been destroyed before 1835) is unknown, but is suspected
to have been at or near the site of the Middlesex County Courthouse on Third Street in East Cambridge.
The village site in Charlestown was identified by construction personnel (and subsequently destroyed)
during the construction of Bunker Hill Community College in 1971. According to the MHC site form, the
site reportedly contained “many skeletons” and Contact Period artifacts, including English trade goods and
English pistols; the location of those artifacts is unknown. The most significant, and most thoroughly
documented, of the identified pre-contact resources is the Town Dock Pottery Site (19-SU-59) in
Charlestown, which contained evidence of a possible Early Woodland campsite occupied to exploit the
estuarine environment prevalent at that time, and the Bunker Hill Site (19-SU-101) in Charlestown
consisting of a possible stone tool manufacturing campsite.

Except for the Bunker Hill Site, what is striking about the identified pre-contact resources within 2 miles
of the Park is that they are uniformly sited on level, lower-lying terrain adjacent to estuarine river outlets
or freshwater ponds. While this pattern may be the result of antiquarian collector and CRM survey bias, it
could equally reflect a settlement preference for those environments, especially for larger and more complex
sites that have higher archaeological visibility.

While Prospect Hill’s high vantage point overlooking the Charles River to the south has many aesthetic
gualities to recommend it, it would have been a less than an ideal pre-contact settlement location,
particularly when considering the many more attractive options closer to the river and former estuaries. Too
distant from the Charles or Mystic rivers to provide convenient access to either and with no obvious
freshwater source, Prospect Hill most likely was a “pass-through” area during the Pre-Contact Period. Even
that use is questionable given the location’s steep slope, which could more easily be circumnavigated than
crossed. The hill was possibly used as a hunting lookout during the late fall through early spring when the
tree canopy was bare or as a lookout to monitor the movements of the suspicious new English arrivals
during the Contact Period. In either case, expected resources could include lithic scatters resulting from
expedient stone tool production or maintenance (similar to what was found at the Bunker Hill Site) and
small hearth features.

The potential for the survival of these resources, however, is compromised by the degree of post-contact
landscape disturbances that have occurred in the Park. Documented disturbances include the original
construction of the Citadel during the Revolutionary War, the hill’s residential development in the late
nineteenth century, site preparation work in advance of the construction of the Memorial Flag Tower and
Observatory in 1903, and the retaining wall stabilization of the monument in the 1950s. For these reasons,
and because of the compacted and filled nature of the auger profiles, the Park is assessed with low pre-
contact archaeological sensitivity (Figure 5-4). Although potentially intact B subsoils were identified in
Auger Core 5 in the southwest corner of the Park (see Figure 5-2), the steep slope in that area effectively
precludes its archaeological sensitivity.
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Chapter Five

Post-Contact Period Archaeological Sensitivity

Potential post-contact resources could include military fortifications and material related to the Citadel and
the Siege of Boston in 1775-1776. Ground-penetrating radar (GRP) work on Bunker Hill identified the
possible outline of the former fortification at the hill’s summit (Hager-Richter Geoscience, Inc. 2001;
Kvamme 2003), and limited subsurface excavations conclusively identified an infilled ditch and scarp
feature containing eighteenth-century artifacts, including musket balls. Bunker Hill, like Prospect Hill, was
extensively mined, graded, and filled throughout the nineteenth and early twentieth centuries (Heitert 2009),
so the survival of those features suggests a similar potential for the Park. This potential is underscored by
the many soldiers stationed at the Citadel over the 9-month siege, although the encampment proper more
likely was sited downslope from the fortification. The use of the Park as a Civil War encampment further
suggests the potential for the recovery of personal items (e.g., buttons, ammunition, and smoking pipes)
dating to that time.

The Park may also contain belowground foundations related to the Randall and Hutchings houses that
fronted Munroe Street after the Civil War, assuming these structures were demolished in place and capped
by fill during site preparation work for the monument. More surficial yard features such as fence lines,
remnant garden beds, driveways, and trash dumps, however, are unlikely to have survived the landscaping
work for the Park at the turn of the twentieth century.

The same site disturbances that have compromised any pre-contact signature in the Park have also likely
impacted the post-contact signature, although to a lesser extent. The more intensive use of the hill during
the third quarter of the eighteenth century into the early twentieth century, and the comparative robustness
of any potential features associated with that use (i.e., structural elements associated with the Citadel and
nineteenth-century houses) has resulted in a moderate post-contact archaeological sensitivity assessment
for the Park (Figure 5-5). The recovery of smaller-scale personal effects and landscape features in intact
soil contexts, however, is considered low.

Recommendations

PAL recommends intensive (locational) archaeological survey in advance of any Park improvements that
will involve ground disturbance in areas identified as archaeologically sensitive (see Figure 5-5). Examples
of such ground disturbances are

» excavations for new or improved landscaping features (e.g., walkways, garden beds, and park
benches);

» sewer, electrical, gas, or telecommunication line installations or replacements; and

« grading and filling activities.

PAL recommends that the City of Somerville consult with the MHC for any work that is not listed above
or for which the extent and effects of subsurface impacts are unclear.

The purpose of an intensive (locational) archaeological survey would be to locate and identify any
potentially significant archaeological resources that may be affected by proposed improvements so that
measures can be taken to avoid, minimize, or mitigate adverse effects to those resources. Those areas
assigned low archaeological sensitivity are not recommended for intensive (locational) archaeological
survey in advance of proposed ground disturbances.

40 PAL Report No. 3292














http://www.perseus.tufts.edu/hopper/text?doc=Perseus%3Atext%3A2001.05.0309%3Achapter%3D12
http://www.perseus.tufts.edu/hopper/text?doc=Perseus%3Atext%3A2001.05.0309%3Achapter%3D12

References

Heitert, Kristen
2009 Archeological Overview and Assessment, Bunker Hill Monument, Charlestown,
Massachusetts. The Public Archaeology Laboratory Inc. Report No. 2141. Submitted to
the National Park Service - Northeast Region Archeology Program, Lowell, MA.

Hopkins, G. M.
1874 Atlas of the City of Somerville, Massachusetts, from Actual Surveys and Official Records.
G. M. Hopkins & Co., Philadelphia, PA.
1884 Atlas of the City of Somerville, Massachusetts, from Official Records, Private Plans and

Actual Surveys. G. M. Hopkins, C.E., Philadelphia, PA. Electronic resource,
http://www.historicmapworks.com/Atlas/US/6820, accessed February 2017.

Johnson, Frederick
1949 The Boylston Street Fishweir 1. Papers of the R.S. Peabody Foundation for
Archaeology, Vol. Il. Phillips Academy, Andover, MA.

Jones, Brian D.
1999 The Middle Archaic Period in Connecticut: The View from Mashantucket. Bulletin of the
Archaeological Society of Connecticut 62:101-124.

Jones, Leslie

Ca. 1918-1920 Prospect Hill Tower, Somerville. Electronic resource,
https://www.digitalcommonwealth.org/search/commonwealth:3197xm305, accessed
February 2017.

1923 Prospect Hill Tower, Somerville. Electronic resource,
https://www.digitalcommonwealth.org/search/commonwealth:5947rw68t, accessed
February 2017.

Kaye, Clifford A.
1976 Outline of the Pleistocene Geology of the Boston Basin. In Geology of Southeastern New
England, edited by Barry Cameron, pp. 46—63. Science Press, Princeton, NJ.

Kaye, Clifford A., and E. S. Barghoon
1964 Late-Quaternary Sea-Level Change and Coastal Rise in Boston, Massachusetts, with
notes on the Autocompaction of Peat. Bulletin of the Geological Society of America
75:63-80.

Kuehn, Steven R.
1998 New Evidence for Late Paleolndian-Early Archaic Subsistence Behavior in the Western
Great Lakes. American Antiquity 63(3):457-476.

Kvamme, Kenneth L.
2003 Geophysical Surveys as Landscape Archeology. American Antiquity 68(3):435-458.

Leveillee, Alan

1999 Transitional Archaic Ideology as Reflected in Secondary Burials at the Millbury 11
Cremation Complex. Archaeology of Eastern North America 27:157-183.

PAL Report No. 3292 45


http://www.historicmapworks.com/Atlas/US/6820
https://www.digitalcommonwealth.org/search/commonwealth:3197xm305
https://www.digitalcommonwealth.org/search/commonwealth:5q47rw68t

References

Little, Barbara, Erika Martin Seibert, Jan Townsend, John H. Sprinkle Jr., and John Knoerl
2000 Guidelines for Evaluating and Registering Archeological Properties. National Register
Bulletin No. 36. U.S. Department of the Interior, National Park Service, National
Register, History and Education, Washington, D.C.

McManamon, Francis P.
1990 A Regional Perspective on Assessing the Significance of Historic Period Sites. Historical
Archaeology 24(2):14-22.

Massachusetts Historical Commission (MHC)
1979 Public Planning and Environmental Review: Archaeology and Historic Preservation.
Massachusetts Historical Commission, Office of the Secretary of State, Boston, MA.

1980 Town Reconnaissance Survey Report: Somerville. Massachusetts Historical Commission,
Office of the Secretary of State, Boston, MA.

1982a Historic and Archaeological Resources of Southeast Massachusetts. Massachusetts
Historical Commission, Boston, MA.

1982b Historic and Archaeological Resources of the Boston Area: A Framework for
Preservation Decisions. Massachusetts Historical Commission, Boston, MA.

1984 Historic and Archaeological Resources of the Connecticut Valley. Massachusetts
Historical Commission, Boston, MA.

Meltzer, David J., and Bruce D. Smith
1986 Paleolndian and Early Archaic Subsistence Strategies in Eastern North America. In
Foraging, Collecting, and Harvesting: Archaic Period Subsistence and Settlement in the
Eastern Woodlands, edited by Sarah W. Neusius. Center for Archaeological
Investigations Occasional Papers No. 6, Southern Illinois University, Carbondale, IL.

Morris, Dee, and Dora St. Martin
2008 Somerville, Massachusetts: A Brief History. The History Press, Charleston, SC.

Mulder, Steve
2017a A Gallery of Prospect Hill: Images of the Past and Present. Electronic resource,
http://www.muldermedia.com/prospecthill/gallery.html, accessed February 2017.

2017b The History of Prospect Hill: Where the First American Flag Ever Flew. Electronic
resource, http://www.muldermedia.com/prospecthill/gallery.html, accessed February
2017.

Mulholland, Mitchell T.
1984 Patterns of Change in Prehistoric Southern New England: A Regional Approach.
Unpublished Ph.D. dissertation, Department of Anthropology, University of
Massachusetts, Amherst, MA.

National Park Service (NPS)
1983 Secretary of the Interior’s Standards and Guidelines for Archeology and Historic
Preservation (48 FR 44716-44742). National Park Service, U.S. Department of the
Interior, Washington, D.C.

46  PAL Report No. 3292



References

2002 National Register Bulletin — How to Apply the National Register Criteria for Evaluation.
U.S. Department of the Interior, National Park Service, Washington, D.C. Latest
electronic version dated 2002:
http://www.nps.gov/history/nr/publications/bulletins/nrb15/.

Newby, Paige E., and Thompson Webb I11
1994 Radiocarbon Dated Pollen and Sediment Records from near the Boylston Street Fishweir
Site in Boston, Massachusetts. Quaternary Research 41:214-224.

Nicholas, George P.
1987 Rethinking the Early Archaic. Archaeology of Eastern North America 15:99-123.

Page, Thomas Hyde
1775 Boston, Its Environs and Harbour, with the Rebel Works Raised Against That Town in
1775, from the Observations of Lieut. Page of His Majesty’s Corps of Engineers, and
from those of other Gentlemen. On file, Library of Congress Geography and Map
Division, Washington, D.C.

Parker, Patricia, and Thomas F. King
1998 Guidelines for Evaluating and Documenting Traditional Cultural Properties. National
Register Bulletin No. 38. U.S. Department of the Interior, National Park Service,
National Register, History and Education, Washington, D.C.

Pendery, Steven
1988 Archaeological Survey of the Boston Common, Boston, Massachusetts. Report on file,
Massachusetts Historical Commission, Boston, MA.

1993 Report on the Intensive Site Survey, MBTA Vent Shaft G-10, Deer Park Parking Lot and
Park Street Mall Improvement Project Area, Boston Common. Boston Landmarks
Commission, Environment Department, City of Boston. Submitted to the Massachusetts
Historical Commission and the Parks and Recreation Department, City of Boston, MA.

Pendery, Steven, Claire Dempsey, Edward Gordon, John Cheney, and Russell Barber
1982 Phase Il Archaeological Site Examination of the Project Area for the Central Artery
North Area, Charlestown, Massachusetts. Institute for Conservation Archaeology,
Harvard University. Submitted to Massachusetts Department of Public Works, Boston,
MA.

Petersen, James B.
1977 A Study of Prehistoric Ceramics of VT-CH-5, the Ewing Site. Manuscript, Department of
Anthropology, University of Vermont, Burlington, VT.

1980 The Middle Woodland Ceramics of the Winooski Site, A.D. 1-1000. The Vermont
Archaeological Society, Burlington, VT.

1992 “Iroquoian” Ceramics in New England: A Reconsideration of Ethnicity, Evolution, and

Interaction. Paper presented at the 57th Annual Meeting of the Society for American
Archaeology, Pittsburgh, PA.

PAL Report No. 3292 47



References

Petersen, James B., and Joshua R. Toney
2000 Three Native American Ceramic Vessels from Western Vermont: The Colchester and
Bolton Jars Revisited. The Journal of Vermont Archaeology 3:1-16.

Ritchie, Duncan
1994 Archaeological Data Recovery, Town Dock Prehistoric Site, Central Artery North
Reconstruction Project, Charlestown, Massachusetts, Volume IVB. The Public
Archaeology Laboratory, Inc. Report No. 50-4B. Submitted to The Massachusetts
Highway Department, Boston, MA.

Ritchie, Duncan, and Holly Herbster
1997 Site Examination of the Buzzard, Quarry Lane, Quarry Hills Locus 2 and 19-NF-
1061/North Section Sites Within the Quarry Hills Recreation Complex Project Area,
Quincy and Milton, Massachusetts. The Public Archaeology Laboratory, Inc. Report No.
821-3. Submitted to Sverdrup Civil Inc., Boston, MA.

Ritchie, Duncan, Marsha K. King, and Martha Lance
1988 Archaeological Survey of Westville Dam and Reservoir in Southbridge and Sturbridge,
Massachusetts. The Public Archaeology Laboratory Inc. Report No. 158-2. Submitted to
IEP, Inc., Northborough, MA, and the Army Corps of Engineers, New England Division,
Waltham, MA.

Robinson, Paul, Marc Kelley, and Patricia E. Rubertone
1985 Preliminary Biocultural Interpretations from a Seventeenth-Century Narragansett Indian
Cemetery in Rhode Island. In Cultures in Contact: The European Impact on Native
Cultural Institutions in Eastern North America, A.D. 1000-1800. Smithsonian Institution,
Washington, D.C.

Shaw, Leslie
1984 The Water Street Site: A Study in Prehistoric Adaptations to An Estuarine Environment.
Institute for Conservation Archaeology. Peabody Museum, Harvard University,
Cambridge, MA.
Shimer, H. W.
1918 Post-Glacial History of Boston. Proceedings of the American Academy of Arts and

Sciences 53(6):441-463.

Simmons, William S.
1970 Cautantowwit’s House: An Indian Burial Ground on the Island of Conanicut in
Narragansett Bay. Brown University Press, Providence, RI.

Simon, Brona
1991 Prehistoric Land Use and Changing Paleoecological Conditions at Titicut Swamp in
Southeastern Massachusetts. Man in the Northeast 42:63-74.

Taylor, William B.

1976 A Bifurcate Point Concentration. Bulletin of the Massachusetts Archaeological Society
37 (3-4):36-44.

48 PAL Report No. 3292



References

Thorbahn, Peter F.
1982 The Prehistoric Settlement Systems of Southern New England: Final Report of the
Interstate 495 Archaeological Data Recovery Program, Vol. I. Public Archaeology
Laboratory, Department of Anthropology, Brown University Report. Submitted to the
Massachusetts Department of Public Works, Boston, MA.

Thorbahn, Peter, F., Leonard Loparto, Deborah Cox, and Brona Simon
1980 Prehistoric Settlement Processes in Southern New England: A Unified Approach to
Cultural Resource Management and Archaeological Research. Public Archaeology
Laboratory, Department of Anthropology, Brown University Report. On file, Massa-
chusetts Historical Commission, Boston, MA.

United States Department of Agriculture—Natural Resources Conservation Service (USDA-NRCS)
2016 Web Soil Survey, Somerville, Middlesex County, Massachusetts. Electronic document,
http://websoilsurvey.nrcs.usda.gov/app/WebSoilSurvey.aspx, accessed November 2016.

Willoughby, C. C.
1927 An Ancient Indian Fishweir. American Anthropologist 29:105-108.

Zellie, Carole, and Peter Stott
1990 Beyond the Neck: The Architecture and Development of Somerville Massachusetts,
Updated Edition. Landscape Research, St. Paul, MN. Submitted to the City of
Somerville, MA.

Zen, E., Richard Goldsmith, Nicholas Ratcliffe, Peter Robinson, Rolfe Stanley, Norman Hatch, Andrew
Shride, Elaine Weed, and David Wones
1983 A Bedrock Geologic Map of Massachusetts. U.S. Geological Survey, Commonwealth of
Massachusetts, Department of Public Works, Boston, MA.

PAL Report No. 3292 49






APPENDIX B
City’s General Terms and Conditions



The City and the Design Professional Further Agree to the Following:

ARTICLE 1
DEFINITIONS

In General.

1.1.1. Well-known meanings. When words or phrases which have a well-known technical or construction
industry or trade meaning are used herein, such words or phrases shall be interpreted in accordance with that
meaning, unless otherwise stated.

1.1.2. Capitalization. The words and terms defined in this Article are capitalized in this Agreement. Other
capitalized words may refer to a specific document found in the Contract Documents or may be defined in the
General Terms and Conditions of the Contract.

1.1.3.  Persons. Whenever the word person or persons is used, it includes, unless otherwise stated, entity or
entities, respectively, including, but not limited to, corporations, partnerships, and joint venturers.

1.1.4. Singular and Plural. The following terms have the meanings indicated which are applicable to both the
singular and the plural thereof.

Definitions.

1.2.1. Agreement - The Agreement is this written document between the City and the Design Professional
which is titled: Agreement for Designer Services between the City of Somerville and the Design Professional,
which is the executed portion of the Contract, and which forms a part of the Contract. The Agreement also
includes all documents required to be attached thereto, including, but not limited to, certificates of insurance and
all modifications of the Agreement.

1.2.2. Change Order - A Change Order is a document which is signed by the Contractor and the City which is
directed to the Contractor and which authorizes the Contractor to make an addition to, a deletion from, or a
revision in the Work, or an adjustment in the sum or in the time of the Contract issued on or after the date of the
Contract.

1.2.3.  Construction Cost - The Construction Cost is the total cost or estimated cost to the City of all elements of
the Project designed or specified by the Design Professional. The Construction Cost shall include the cost of
labor at current prevailing wage rates established by the Commonwealth and furnished by the City (or, if
applicable, current Davis Bacon wage rates established by the federal government and furnished by the City),
materials and equipment designed, specified, selected, or specially provided for by the Design Professional, plus
a reasonable allowance for overhead and profit. In addition, a reasonable allowance for contingencies shall be
included for market conditions at the time of bidding and for changes in the Work during construction.
Construction Cost does not include the compensation of the Design Professional and the Design Professional’s
consultants, the costs of the land, rights-of-way, financing, or other costs which are the responsibility of the City
as provided herein.

1.2.4. Construction Documents - The Construction Documents consist of Plans and Specifications setting forth
in detail the requirements for the construction of the Project.

1.2.5. Contract Documents - The Contract Documents consist of the Agreement between the City and the
Contractor; the notice of award of the Contract; the Notice to Proceed; the entire Project Manual; Change Orders;
Work Change Directives; the Contractor's Bid and all accompanying documents; and the Design Professional's
written interpretations and clarifications issued on or after the issuance of the Notice to Proceed.

1.2.6. Contract - The Contract consists of all the Contract Documents.

1.2.7. Contractor - The Contractor is the person who is awarded the construction contract for the Project
pursuant to M.G.L. c. 149, §§44A-H, inclusive, or M.G.L. c. 30, §39M, and is identified in the Agreement as
such. The term “Contractor” is intended to include the Contractor as well as its authorized representative(s).

1.2.8. General Terms And Conditions Of The Contract - General Terms and Conditions of the Contract refers
to the General Terms and Conditions of the Contract between the City and the Contractor.

1.2.9. Product Data - Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by the Contractor to illustrate materials or equipment for
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2.1.

some portion of the Work.

1.2.10. Project - The Project is the total construction of which the Work to be provided under the Contract
Documents may be the whole or a part of the Project as indicated elsewhere in the Contract Documents and may
include construction by the City or by separate contractors. The Project is the Work described in the invitation to
bid and Specifications, and illustrated by the Plans.

1.2.11. Proposed Change Order - A Proposed Change Order is a Change Order that has not been approved by
the City.

1.2.12. Reimbursable Expenses - Reimbursable Expenses are in addition to compensation for Basic and
Additional Services and include expenses incurred by the Design Professional in the interest of the Project, as
identified by the following: long distance calls and faxes; fees paid for securing approval of authorities having
jurisdiction over the Project; reasonable expense of reproduction necessary for the rendition of services hereunder,
which expense shall not include the expense of producing the sets of documents referred to in the Schematic
Design Phase, the Design Development Phase, and the Construction Document Phase herein, as these expenses
are covered in the Design Professional’s compensation for Basic Services; expense of postage and such other
expenses incurred in connection with the Project when specifically authorized in advance in writing by the City.
Payment for photocopying letter or legal size documents shall not exceed 10¢ per page. Payment for all other
documents shall be at cost. Sales tax is not a reimbursable expense. The City’s tax-exempt number is E04-600-
1414.

1.2.13. Samples - Samples are physical examples of materials, equipment, or workmanship that are representative
of some portion of the Work and which establish the standards by which such portion of the Work will be judged.

1.2.14. Shop Drawings - Shop Drawings are all drawings, diagrams, illustrations, schedules, and other
information, which are specifically prepared or assembled by or for the Contractor and submitted by the
Contractor to illustrate some portion of the Work.

1.2.15. Statement of Probable Construction Costs - The Statement of Probable Construction Costs is a
preliminary, detailed estimate of Construction Cost based on current area, volume, or other unit costs. Such
estimate shall indicate the cost of each category of work involved in constructing the Project (including, but not
limited to, filed sub-trades) and shall establish the period of time for each category from the commencement to the
completion of the construction of the Project. The detailed estimate shall include quantities of all materials and
unit prices of labor and material, as well as a cost estimate containing individual line items for each item of work.

1.2.16. Substantial Completion - Substantial Completion means that the Work has been completed and opened to
public use, except for minor incomplete or unsatisfactory items that do not materially impair the usefulness of the
Work. The Design Professional shall decide what constitutes “minor,” “incomplete,” “unsatisfactory,” and
“materially” and the Design Professional's decision shall be final.

1.2.17. Work Change Directive - A Work Change Directive is a written directive to the Contractor issued on or
after the date of the contract between the City and the Contractor and signed by the City and recommended by the
Design Professional ordering an addition to, a deletion from, or a revision in the Work.

1.2.18. Work - The Work means the construction and services required by the Construction Documents, whether
completed or partially completed, and includes all other labor, materials, equipment, and services provided or to
be provided by the Contractor to fulfill its obligations. The Work may constitute the whole or a part of the
Project.

»

ARTICLE 2
THE DESIGN PROFESSIONAL'S RESPONSIBILITIES
STANDARD OF PERFORMANCE. The Design Professional shall perform the services under this Agreement

with the skill, care, and diligence in accordance with the high level of professional standards prevailing in the greater
Boston area for the type of construction required herein. All of the Design Professional’s services under this Agreement
shall be performed as expeditiously as is consistent with such standards. The Design Professional shall be responsible in
accordance with those standards for the adequacy, safety, and overall integrity of the Project’s design, including, but not
limited to, the Design architectural or landscape architectural (or both if applicable), structural, mechanical, and electrical
design of the Project.
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2.2. SCHEDULE OF PERFORMANCE. The approved schedule for the performance of the Design Professional’s
services is attached hereto as APPENDIX A. Time is of the essence and time periods established by the attached
APPENDIX A shall not be exceeded by the Design Professional except for delays due to causes outside the Design
Professional’s control (which term shall not include staffing problems, insufficient financial resources, consultant’s
default, or negligent errors or omissions on the part of either the Design Professional or any of its consultants).

2.3. TIMELINESS OF INTERPRETATIONS, CLARIFICATIONS, AND DECISIONS. With regard to all
phases of this Agreement, the Design Professional shall render interpretations, clarifications, and decisions in a timely
manner pertaining to documents submitted by the City or the Contractor in order to avoid unreasonable delay in the
orderly and sequential progress of the Design Professional’s services.

2.4. RELATIONSHIP WITH THE CITY. For the purposes of this Agreement, the Design Professional shall be a
representative of the City and shall advise and consult with the City until the termination of the Contractor’s warranty and
correction period.

ARTICLE 3
SCOPE OF THE DESIGN PROFESSIONAL'S BASIC SERVICES
3.1 IN GENERAL.
3.1.1. The Design Professional’s Basic Services shall consist of:
3.1.1.1. those services identified below within the different phases;
3.1.1.2. any other professional services which are reasonably necessary as determined by the City
for the design and administration of construction of the Project, including, without limitation, the
following:
3.1.1.2.1. for public building projects, all surveys (unless provided by the City),
geotechnical services, testing services, and related information and reports reasonably required by
the Project, geotechnical and civil engineers; landscape architect; independent cost estimator; fire
protection, life safety, lighting, interior design, asbestos removal, and movable equipment
consultants; and normal structural, mechanical, electrical, and any other engineering services
necessary to produce a complete and accurate set of Construction Documents (the cost for any
and all professional services is not subject to profit adjustments);
3.1.1.2.2 for park/playground projects, all surveys (unless provided by the City), lighting
consultants, independent cost estimators (if specified in the RFP)
and normal structural, mechanical, electrical, and any other engineering services necessary to
produce a complete and accurate set of Construction Documents (the cost for any and all
professional services is not subject to profit adjustments);
3.1.1.2.3 for roadway, bridge, and other public works projects other than park/playground
projects, all surveys (unless provided by the City), geotechnical services, testing services, and
related information and reports reasonably required by the Project, geotechnical and civil
engineers; independent cost estimators; fire protection, life safety, and lighting consultants; and
normal structural, mechanical, electrical, and any other engineering services necessary to produce
a complete and accurate set of Construction Documents (the cost for any and all professional
services is not subject to profit adjustments).
3.1.1.3. attending and providing testimony at any formal or informal hearings related to the
Project, including, but not limited to, bid protest hearings and Board of Aldermen meetings, if deemed
necessary by the City. If the Design Professional is called as a witness in a court of competent
jurisdiction in a matter in which the Design Professional is a named party, the Design Professional will
not be additionally compensated. If the Design Professional is called by the City as a witness in a matter
in a court of competent jurisdiction in which the Design Professional is not a named party, the Design
Professional will be compensated according to APPENDIX B attached hereto;
3.1.1.4. preparing for and appearing on the City’s behalf at all administrative or regulatory hearings,
presentations, or conferences with respect to any zoning, building code, urban renewal, or other matters in
connection with the Project, including, without limitation, any hearings, presentations, or conferences
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with any City, State, or Federal agencies or officials and any neighborhood groups. The Design
Professional’s obligations under this paragraph shall include preparing plans and other materials
reasonably required in connection with any such hearings, presentations, and conferences;

3.1.1.5. assisting the City in connection with the City’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project. The Design
Professional shall prepare the Plans and Specifications required in order to obtain approval of, and in
accordance with, all requirements of all governmental agencies having jurisdiction over the Project. Any
Plans and Specifications furnished by the Design Professional which are discovered to be defective
during any Phase will be promptly corrected by the Design Professional at no cost to the City, and the
Design Professional will promptly reimburse the City for all damages, if any, resulting from the use of
such defective Plans and Specifications. The City’s approval, acceptance, use of or payment for all or
any part of the Design Professional’s services shall in no way alter the Design Professional’s obligations
or the City’s rights hereunder; and

3.1.1.6. all design and redesign services required within or between the Design Development
Phase and the Construction Documents Phase to keep the Construction Cost of the Project within the
fixed limit of Construction Cost.

3.1.2. As part of the Basic Services, the Design Professional shall prepare record drawings in accordance with
the following:
3.1.2.1. Record Keeping.
As the Construction Phase progresses, the Design Professional shall work with the Contractor to
maintain four separate sets of in-progress record drawings (blueline or blackline) at the Site, one set each
for mechanical, electrical, irrigation, and structural disciplines, as needed. All deviations from the
Construction Documents and the exact locations of the Work as installed and constructed shall be neatly
and accurately indicated. Work completed to date shall be colored and highlighted.
3.1.2.2. Permanent Record Drawing Preparation.
The Design Professional shall transfer the information contained on the in-progress record drawings to
update the original contract drawings. All work shall be performed by experienced and knowledgeable
draftspersons using the same standards and quality of drafting as used on the original drawings.
3.1.2.3. Review of Record Drawings at Substantial Completion.
Upon Substantial Completion of the Work or portions thereof, the Design Professional of record shall
review and approve the above permanent record drawings.
3.1.2.4. Submission to the City.
The following shall be submitted to the City no later than the date of Substantial Completion:
3.1.2.4.1 A complete set of original Construction Documents on Bond Paper and also on
disk in AutoCad format.
3.1.2.4.2 Permanent record drawings as described above on Bond Paper with the seal of
the Design Professional of record.
3.1.2.4.3 Four sets of in-progress record drawings.

SCHEMATIC DESIGN PHASE.

3.2.1. Commencement. The Schematic Design Phase begins upon the full execution of this Agreement.

3.2.2. Written Program. The Design Professional in consultation with the City and any other persons
designated by the City shall develop a written program for the Project to ascertain the City’s needs and to
establish the requirements of the Project.

3.2.3. Preliminary Evaluation. The Design Professional shall provide a preliminary evaluation of the City’s
program, schedule, and construction budget requirements, each in terms of the other.

3.2.4. Alternative Approaches. The Design Professional shall review with the City alternative approaches to
the design and construction of the Project.

3.2.5. Schematic Design Documents. The Design Professional shall prepare, for approval by the City,
Schematic Design Documents consisting of drawings and other documents illustrating the scale and relationship
of Project components. Based upon the program approved by the City, as well as schedule and construction
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budget requirements, the Schematic Design Documents shall comply with all applicable laws, statutes,
ordinances, codes, orders, rules, and regulations.

3.2.6. Independent Cost Estimators. As part of the Basic Services and when requested by the City, the
Design Professional shall retain the services of an independent cost estimator whose responsibilities shall include
without limitation all cost estimates described in this Agreement, estimates of the cost of Proposed Change Orders
and assistance in establishing a Change Order budget, and review and confirmation of the Contractor’s cost
estimates.

3.2.7. Statement of Probable Construction Costs. The Design Professional shall submit to the City a
Statement of Probable Construction Costs.

3.2.8. Life-Cycle Cost Estimates. If this Agreement includes Design Professional services necessary for the
preliminary design of a new building or for the modification or replacement of an energy system in an existing
building, life-cycle cost estimates for the Project shall be obtained at an initial stage and as a Basic Service.
(Reference: M.G.L. c. 149, §44M).

3.2.8 SUSTAINABLE DESIGN CRITERIA. INSERT REQUIREMENTS AS TO SUSTAINABLE
DESIGN. If applicable, See RFP.

DESIGN DEVELOPMENT PHASE.

3.3.1. Commencement. The Design Development Phase begins upon the City’s written approval of the Design
Professional’s Schematic Design Documents.

3.3.2. Preparation of Design Development Documents. Based on the approved Schematic Design Documents
and any adjustments authorized by the City in the program, schedule, or construction budget, the Design
Professional shall prepare, for approval by the City, Design Development Documents consisting of drawings and
other documents to fix and describe the size and character of the Project as to appropriate architectural, landscape
architectural, structural, mechanical, and electrical systems; materials; and such other elements as may be
appropriate. The Design Development Documents shall be complete and unambiguous and shall comply with all
applicable laws, statutes, ordinances, codes, orders, rules, and regulations.

3.3.3. Adjustment to Statement of Probable Construction Cost. The Design Professional shall advise the
City in writing of any adjustments to the Statement of Probable Construction Cost prior to the commencement of
the Construction Document Phase. The approved adjustment of the Statement of Probable Construction Cost or
the Statement of Probable Construction Cost, if there is no adjustment, shall constitute a fixed limit of
Construction Cost as that term is used herein. Such fixed limit, once established, shall be adjusted only by written
agreement of the City and the Design Professional, or as otherwise provided herein.

CONSTRUCTION DOCUMENT PHASE.

3.4.1. Commencement. The Design Professional’s responsibility to provide Basic Services for the
Construction Document Phase under this Agreement commences with the City’s acceptance and approval of the
Design Development Documents and ends on the date the Bidding and Award Phase commences.

3.4.2. Preparation of Plans and Specifications. Based on the approved Design Development Documents and
any further adjustments in the scope or quality of the Project or in the construction budget authorized by the City,
the Design Professional shall prepare, for approval by the City, Plans and Specifications setting forth in detail the
requirements for the construction of the Project.

3.4.3. Preparation of Additional Bidding Information. The Design Professional shall assist the City in
preparing the bidding documents when requested by the City.

3.4.4. City-Generated Forms and Documents. The City shall provide the Design Professional with copies of
all City-generated forms and documents intended to be included in the Project Manual. The Design Professional
will include these forms and documents in its Project Manual. It is the responsibility of the Design Professional
to ensure that all such documents are included in the final Project Manual. Any costs incurred as a result of the
failure of the Design Professional to include any such documents will be borne by the Design Professional and
not charged to the City, where such failure is the fault of the Design Professional. The Design Professional may
propose changes to these City-generated forms and documents; however, implementation of such changes are
subject to the unilateral approval of the City. No changes may be made to such documents without the prior
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written consent of the City. The Design Professional shall prepare and submit to the City for approval the entire
Project Manual. The Design Professional is responsible for ensuring that the Construction Documents comply
with all statutory requirements.

3.4.5. Addenda. All addenda shall be issued by the Contracting Department; however, at the Contracting
Department’s sole discretion, the Design Professional may be called upon to prepare a draft of any such addenda.
Any corrections to the Construction Documents, which require an addendum, will be made by the Design
Professional at no charge to the City.

3.4.6. Printing of Project Manual. The Design Professional must provide the City with a final draft of the
Project Manual and obtain approval from the City prior to printing. The Design Professional will be responsible
for the printing of the Project Manuals unless the City instructs the Design Professional otherwise. The cost of
producing such Project Manuals will be passed onto the City at cost. Any changes required to be made to the
Construction Documents as a result of errors by the Design Professional or persons within its control will be
promptly corrected at no cost to the City. The Design Professional shall make its best efforts to print Project
Manuals on paper containing a minimum of twenty percent (20%) post consumer content.

3.4.7. Packaging the Project Manual. The Design Professional will require the printer of the Project Manual
to wrap each set of Plans in a brown wrapper, or, if the Plans are small in number, fold each set of Plans and insert
one set into each Project Manual.

3.4.8. Delivery of Project Manual. The Design Professional will use its best efforts to ensure that the
Contracting Department receives the number of Project Manuals requested by the Contracting Department no
later than 3:00 p.m. on the day prior to the first day of advertisement of the Invitation to Bid.

3.4.9. Adjustment to Statement of Probable Construction Cost. The Design Professional shall advise the
City in writing of any adjustments to Statement of Probable Construction Cost indicated by changes in
requirements or general market conditions.

BIDDING AND AWARD PHASE.

3.5.1. Commencement. The Bidding and Award Phase commences on the date the Invitation to Bid is first
advertised pursuant to M.G.L. c. 149, §44J, or M.G.L. c. 30, §39M, and ends on the date the Construction Phase
begins.

3.5.2. Additional Bidders. The Design Professional shall assist the City in obtaining bids if, in the opinion of
the Contracting Department, an insufficient number of persons requested the Project Manual. The Design
Professional will notify “eligible” and “responsible” persons (as those terms are defined in the M.G.L. c. 149,
§44A and referred to in M.G.L. c. 30, §39M) of the Invitation to Bid.

3.5.3. When Lowest Bid Exceeds Total Construction Cost. If the lowest bona fide bid by a Contractor
exceeds the total construction cost of the Project as set forth in the approved Statement of Probable Construction
Costs by more than ten percent (10%), then upon the request of the City, the Design Professional will revise the
Plans and Specifications in consultation with the City to reduce or modify the quality or quantity, or both, of the
Work so that the total construction cost of the Project will not exceed the total construction cost set forth in the
Statement of Probable Construction Costs by more than ten percent (10%). All revisions pursuant to this
paragraph shall be at the Design Professional’s sole cost and expense (which cost and expense include, but are
not limited to the Design Professional’s time, the cost of reprinting the Project Manual, and the cost of re-
advertisement of the Project).

3.5.4. Pre-Bid Conferences. The Design Professional shall attend all pre-bid conferences.

3.5.5. Investigation of Bidders. The Design Professional shall investigate, at minimum, the lowest Bidder.
The investigation shall include, but is not limited to, reviewing the files maintained by the Division of Capital
Asset Management, or any other governmental agency charged with maintaining such documents related to such
Bidder, telephoning or writing owners of the Bidder’s prior projects, telephoning or writing Design Professionals
from such prior projects, visiting the sites of such other projects and checking all other appropriate references.
The Design Professional shall provide the City with a detailed letter of approval or disapproval of such Bidder.
The letter must include relevant language from the appropriate state laws regarding the eligibility and
responsibility of Bidders (i.e., M.G.L. ¢.149, §44A(1), M.G.L. c. 30, §39M(c), or, if appropriate, M.G.L. c. 29,
§29F). If the Design Professional disapproves of the lowest Bidder, then the Design Professional must
investigate the next lowest Bidder in the same manner described above, and continue to investigate each
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successive low Bidder until a Bidder is approved. For every Bidder investigated, the Design Professional must
provide the City with a detailed letter as described above.

3.5.6. Preparation of Contract. To the extent required, the Design Professional shall assist the Contracting
Department in the preparation of the construction contract.

CONSTRUCTION PHASE-- ADMINISTRATION OF THE CONSTRUCTION CONTRACT.

3.6.1. Commencement. The Construction Phase commences with the full execution of the contract for
construction and terminates on the date of expiration of all of the guarantees and warranties provided by the
Contractor to the City.

3.6.2. Change in Design Professional’s Duties, Etc. Construction Phase duties, responsibilities, and
limitations of authority of the Design Professional shall not be extended without written agreement of the City
and the Design Professional. Any restrictions or modifications to the Design Professional’s duties and
responsibilities can be imposed by the City without the consent of the Design Professional.

3.6.3. Pre-construction Conferences. The Design Professional shall attend all pre-construction conferences.
3.6.4. Site Visits. The Design Professional shall visit the Site at intervals appropriate to the stage of
construction, but no less than once a week, or as otherwise agreed by the City and the Design Professional, to
become familiar with the progress and quality of the Work and to determine with care if the Work is proceeding
in accordance with the requirements of the Contract Documents. The Design Professional shall cause its
engineering and other consultants to make similar Site visits, at such times as may be required for observation of
portions of the Work designed and/or specified by them. The Design Professional shall not be required to make
continuous on-site inspections to check the quality or quantity of the Work. The Design Professional shall
promptly submit to the City a detailed written report subsequent to each on-site visit, which shall include any
observation of material deviations by the Contractor or subcontractors from the requirements of the Contract
Documents.

3.6.5. Job Meetings. There shall be no less than one job meeting per week. The Design Professional shall
attend all job meetings. The number of meetings per week will depend on the complexity of the Project at a
particular stage, the problems encountered on the Project, or the City’s request that additional meetings be held.
The Design Professional shall also be required to be present when governmental authorities having jurisdiction
over the Project visit the Site to inspect the Work. The Design Professional will exercise good care and diligence
in discovering and promptly reporting to the City, as well as to the Contractor, any defects or deficiencies in the
Work.

3.6.6. Construction Means, Methods, Etc. The Design Professional shall not have control over or charge of
and shall not be responsible for construction means, methods, techniques, sequences, or procedures, or for safety
precautions and programs in connection with the Work. However, the Design Professional shall promptly report
to the City any perceived irregularities.

3.6.7. Contractor’s Schedule. Except as otherwise provided in this Agreement, the Design Professional shall
not be responsible for the Contractor’s schedules or failure to carry out the Work in accordance with the Contract
Documents, except to the extent that such failure is caused by the Design Professional. Except as otherwise
provided in this Agreement, the Design Professional shall not have control over or charge of acts or omissions of
the Contractor, its Subcontractors, or their agents or employees, or of any other persons performing portions of
the Work. However, nothing in this paragraph shall relieve the Design Professional of its obligations to the City
elsewhere in this Agreement. The Design Professional shall review all schedules presented by the Contractor
and advise the City as to the appropriateness of same.

3.6.8. Communications. The City and the Contractor may communicate through the Design Professional.
Communications by and with the Design Professional’s consultants shall be through the Design Professional,
unless the City deems it necessary or expedient to speak directly to the consultants.

3.6.9. Applications and Certifications for Payment. Based on the Design Professional’s observations of the
Work and evaluations of the Contractor’s applications for payment, the Design Professional shall review and
certify the appropriate amounts due the Contractor within five (5) business days after receipt of the Contractor’s
application for payment, and such certifications shall be in the form requested by the City. The Design
Professional’s certification for payment shall constitute a representation to the City based on the Design
Professional’s observations at the site and on the data comprising the Contractor’s application for payment that
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the Work has progressed to the point indicated and the quality of Work is in accordance with the Contract
Documents. The foregoing representations are subject to minor deviations from the Contract Documents
correctable prior to completion and to specific qualifications expressed by the Design Professional. The Design
Professional is required to review and validate the certified payrolls. The Design Professional is required to
reconcile the applications for payment with the certified payrolls. The issuance of a certificate for payment shall
further constitute a representation that the Contractor is entitled to payment in the amount certified. Timely
payment of Contractor is required by M.G.L. c. 30, §39K; therefore, the Design Professional shall establish
office procedures assuring either immediate mail or messenger delivery of the approved applications for payment
to the City. Notwithstanding the foregoing, the Mayor’s Office of Strategic Planning and Community
Development (SPCD) shall be responsible for monitoring and certifying construction payrolls for compliance
with prevailing wage requirements (a) if the Contract is a federally funded contract subject to federal Davis Bacon
and Related Acts; and/or (b) if SPCD is the Contracting Department.

3.6.10. Rejection of Work. The Design Professional shall have the responsibility, obligation, and authority to
reject Work which (1) does not conform to the Contract Documents; or (2) the Design Professional believes to be
defective; or (3) the Design Professional believes will not produce a completed Project that conforms to the
Contract Documents or that will prejudice the integrity of the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents. The Design Professional shall promptly notify the
City of such rejection. Whenever the Design Professional considers it necessary or advisable for implementation
of the intent of the Contract Documents, the Design Professional will have the responsibility, obligation, and
authority to require additional inspection or testing of the Work in accordance with the provisions of the Contract
Documents, whether or not such Work is fabricated, installed, or completed; provided, however, the Design
Professional must obtain the City’s prior written approval of any such special inspection or testing. However,
neither this authority of the Design Professional nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Design Professional to the Contractor,
Subcontractors, Suppliers, other persons performing portions of the Work.

3.6.11. Submittals. The Design Professional shall review and approve or take other appropriate action upon the
Contractor’s submittals such as Proposed Change Orders, Shop Drawings, Product Data, and Samples, for the
purpose of: (a) determining compliance with applicable laws, statutes, ordinances, codes, orders, rules, and
regulations; and (b) determining whether the Work, when completed, will be in compliance with the requirements
of the Contract Documents. The Design Professional’s action shall be taken with such reasonable promptness as
to cause no delay in the Work taking into account the time periods set forth in the latest schedule prepared by the
Contractor and approved by the Design Professional and, in any event, such action shall be taken within fourteen
(14) days after submittal to the Design Professional. The Design Professional shall indemnify the City for any
monies paid by the City to the Contractor as a result of the Design Professional’s delay in taking appropriate
action, as described above, where such delay is not caused in any part by the City. Review of such submittals is
not conducted for the purpose of determining the accuracy and completeness of other details such as dimensions
and quantities or for substantiating instructions for installation or performance of equipment or systems
designated by the Contractor, all of which remain the responsibility of the Contractor to the extent required by the
Contract Documents. The Design Professional’s review shall not constitute approval of safety precautions or,
unless otherwise specifically stated by the Design Professional, of construction means, methods, techniques,
sequences, or procedures. The Design Professional’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component. When professional certification of performance characteristics of
materials, systems, or equipment is required by the Contract Documents, the Design Professional shall be entitled
to rely upon such certification to establish that the materials, systems, or equipment will meet the performance
criteria required by the Contract Documents.

3.6.12. Change Orders and Work Change Directives. The Design Professional shall prepare Change Orders
and Work Change Directives, with supporting documentation and data if deemed necessary by the Design
Professional for the approval and execution in accordance with the Contract Documents, and may authorize
minor changes in the Work not involving an adjustment in the Contract Sum or an extension of the Contract Time
(which is the time in which the Work reaches final completion) and which are not inconsistent with the intent of
the Contract Documents.

3.6.13. Interpretations, Clarifications, and Decisions of the Design Professional.
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3.6.13.1. The Design Professional will interpret, clarify, and decide matters concerning
performance under and requirements of the Contract Documents on written request of either the City or
the Contractor. The Design Professional's response to such requests will be made with reasonable
promptness and within the time set forth herein. Any such written interpretations, clarifications, or
decisions shall be binding on the City and the Contractor. Interpretations, clarifications, and decisions of
the Design Professional shall be consistent with the intent of and reasonably inferable from the Contract
Documents and shall be in writing or in the form of drawings. The Design Professional may, as the
Design Professional judges desirable, issue additional drawings or instructions indicating in greater detail
the construction or design of the various parts of the Work; such drawings or instructions may be effected
by a Field Order or other notice to the Contractor, provided such drawings or instructions are reasonably
consistent with the previously existing Contract Documents. The Design Professional shall not be liable
for results of interpretations, clarifications, and decisions so rendered in good faith and in the absence of
negligence by the Design Professional.
3.6.13.2. Time Limit for Rendering Decisions. The Design Professional shall render written
interpretations, clarifications, and decisions within a reasonable time, but in no event more than seven (7)
days after receipt of same.

3.6.14. Aesthetic Effect. The Design Professional's decisions on matters relating to aesthetic effect must be

consistent with the City's. The Design Professional shall advise the City in matters relating to aesthetic effect;

however, the City’s decision in these matters shall be final.

3.6.15. Claims.
3.6.15.1. Initial Referral. All Claims, the bases of which arise prior to final payment or the earlier
termination of the Contract, shall be referred initially to the Design Professional for action as provided
herein.
3.6.15.2. Time Period and Action. The Design Professional shall review Claims and shall do one of
the following within seven (7) days of receipt of the Claim:

3.6.15.2.1. defer any action with respect to all or any part of a Claim for the purpose of
requesting and receiving additional information from either party;
3.6.15.2.2. decline to render a decision for any reason which it deems appropriate (including,

but not limited to, the fact that the Claim involves allegations of fault on the part of the Design
Professional); or
3.6.15.2.3. render a decision on all or a part of the Claim.
If the Design Professional requests additional information, the Design Professional shall take action with respect
to the Claim no later than seven (7) days after receipt of the additional information. The Design Professional
shall notify the parties in writing of its disposition of such Claim. If the Design Professional decides that the
Work relating to such Claim should proceed regardless of its disposition of such Claim, the Design Professional
shall issue to the Contractor a written order to proceed.
3.6.15.3. Decisions.
3.6.15.3.1. Decisions by the City or the Design Professional. (Reference: M.G.L. c. 30,
§39P). In every case in which this Contract requires the City, any official, or its Design
Professional to make a decision on interpretation of the Specifications, approval of equipment,
material or any other approval, or progress of the Work, the decision shall be made promptly and,
in any event, no later than seven (7) days after the written submission for decision; but if such
decision requires extended investigation and study, the City, the official, or the Design
Professional shall, within seven (7) days after the receipt of the submission, give the party
making the submission written notice of the reasons why the decision cannot be made within the
seven-day period and the date by which the decision will be made.
3.6.15.4. Resolved Claims. If a Claim is resolved, the Design Professional shall obtain or prepare
the appropriate documentation and provide the City and the Contractor with a copy of same.
3.6.16. Determination of Substantial and Final Completion. On behalf of the City, the Design Professional
shall conduct inspections, determine the dates of Substantial Completion and final completion, and shall issue a
certificate of Substantial Completion, with the prior written consent of the City. Such inspections shall include a
reasonable number of Site visits by the Design Professional and the Design Professional’s engineering
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consultants. The Design Professional shall provide to the City a written report of all findings with
recommendations for appropriate action. The Design Professional will receive and review (and approve or
disapprove, as the case may be) written guarantees, operating manuals, spare parts lists, value charts, and related
documents required by the Contract Documents to be assembled by the Contractor. When the Design
Professional is satisfied that all such documents are complete as required by the Contract Documents, the Design
Professional shall issue a final certificate of payment.
3.6.17. Inspection Prior to End of Guarantee Period. Notwithstanding any other provision in this Agreement,
at least thirty (30) days prior to the expiration of the Contractor’s guarantee period, the Design Professional shall
assist the City in inspecting the Project at the City’s request and provide to the City a written report of all
findings with recommendations for appropriate action. Such inspections shall include a reasonable number of Site
visits by the Design Professional and the Design Professional’s engineering consultants.
3.6.18. Certificate of Occupancy. The Design Professional shall be responsible for satisfying any and all
requirements with respect to services of an Design Professional necessary to obtain a permanent certificate of
occupancy under the Commonwealth of Massachusetts State Building Code.
3.6.19. Limitation on the Design Professional's Responsibilities.
3.6.19.1. Neither the Design Professional's authority to act under the provisions of the Contract
Documents nor any decision made by the Design Professional in good faith to exercise or not to
exercise such authority shall give rise to any duty or responsibility of the Design Professional to
the Contractor, any Subcontractor, any Supplier, any surety for any of them, or any other person.
The Design Professional will not have control over or charge of and will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions and
programs in connection with the Work, since these are solely the Contractor's responsibility as
provided in Article 5 of the General Terms and Conditions. The Design Professional will not be
responsible for the Contractor's failure to carry out the Work in accordance with the Contract
Documents. The Design Professional will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, Suppliers, or of any other
persons performing portions of the Work.

ARTICLE 4
DESIGN PROFESSIONAL’S ADDITIONAL SERVICES

4.1. IN GENERAL. The services described hereunder shall be paid for by the City in addition to the compensation
for Basic Services. Prior to performing any service which the Design Professional claims to be an Additional Service,
the Design Professional shall notify the City in writing that the service is an Additional Service, and shall provide with
such notice an estimate of the additional compensation which will be payable to the Design Professional for performing
such service. Such service shall not be performed, nor shall such estimate be exceeded, without the City’s prior written
approval. Failure to so notify the City and obtain the City’s written approval shall constitute a waiver of the Design
Professional’s claim for additional compensation on account of such services. These services shall be provided only if
authorized or confirmed in writing by the City. Notwithstanding anything to the contrary in this Agreement, the City
shall not be responsible to pay and the Design Professional shall not be entitled to receive compensation for any
additional service if such service was required due to the fault of the Design Professional or the Design Professional’s
failure to perform in accordance with the terms of this Agreement. Neither the Design Professional nor its consultants
shall be compensated for any services involved in preparing changes that are required for additional Work that should
have been anticipated by the Design Professional in the preparation of the Construction Documents, as reasonably
determined by the City.

4.2. LIST OF ADDITIONAL SERVICES. The following list of Additional Services is intended to be illustrative
and not considered all inclusive.
4.2.1. Making major revisions in Plans, Specifications, or other documents when such major revisions are:

4.2.1.1. inconsistent with approvals or instructions previously given by the City, including
revisions made necessary by adjustments in the City’s program or project budget;
4.2.1.2. required by the enactment or revision of codes, laws, or regulations subsequent to the

preparation of such documents; or
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4.2.1.3. due to changes required as a result of the City’s failure to render decisions in a timely
manner and where such failure is in no way caused by the Design Professional.

4.2.2. Providing services required because of major changes in the Project instigated by the City.

4.2.3. Undertaking material design work requested by the City in connection with Change Orders, Construction

Change Directives, and the Contractor’s value engineering proposals, provided that evaluation and judgments of

the proposed changes and value engineering substitutions shall be provided as a Basic Service.

4.2.4. Providing consultation concerning replacement of Work damaged by fire or other cause during

construction, and furnishing services required in connection with the replacement of such Work; provided,

however, that such services are not required as a result of the negligence of the Design Professional.

Design Professional shall provide the City with a Maintenance Manual for the project. The manual shall be used
by the Somerville Department of Public Works staff as a scheduling and procedural guideline for maintaining all aspects
of the Park, including but not limited to plantings, turf, irrigation systems, water features, surfaces, fencing, and all park
amenities.

A basic electronic template for the manual shall be provided to the Design Professional by the City. The
manual will be reviewed and approved by the City’s project representative before final acceptance.
The final version will be provided to the City as a three ring binder and a CD. The manual shall be
clearly organized and labeled, and shall include a recommended schedule for all maintenance work.
4.2.6 Providing any other services not otherwise included in this Agreement.

ARTICLE 5
OTHER CONDITIONS OR SERVICES
5.1. OTHER SERVICES. Any other services which are part of Basic Services are set forth in APPENDIX A.

5.2. HAZARDOUS MATERIALS. Unless otherwise provided in this Agreement, the Design Professional and the
Design Professional’s consultants shall have no responsibility for the discovery, presence, handling, removal, or disposal
of, or exposure of persons to hazardous materials in any form at the Project Site, including, but not limited to, asbestos,
asbestos products, polychlorinated biphenyl, or other toxic substances, provided, however, the Design Professional shall
report to the City the presence and location of any hazardous material observed by the Design Professional (or any
material suspected to exist) or that an design professional of similar skill and expertise should have observed.

ARTICLE 6
THE CITY’S RESPONSIBILITIES
6.1. REQUIREMENTS FOR THE PROJECT. The City shall consult with the Design Professional regarding
requirements for the Project, including the City’s contemplated objectives, schedule, constraints, and criteria, including
space requirements and relationships, flexibility, expandability, special equipment, systems, and site requirements.

6.2. BUDGET. The City shall consult with the Design Professional in order to establish and update an overall
budget for the Project, including the Construction Cost, the City’s other costs and reasonable contingencies related to all
of these costs.

6.3. AUTHORIZED REPRESENTATIVE The City shall designate a representative authorized to act on the City’s
behalf with respect to the Project. The City or such authorized representative shall render decisions in a timely manner
pertaining to documents submitted by the Design Professional in order to avoid unreasonable delay in the orderly and
sequential progress of the Design Professional’s services.

6.4. CONSULTANTS. The City shall furnish the services of consultants not listed in the advertisement for the
Request for Proposals when the City deems such services to be necessary.

6.5. FURNISHING INFORMATION OR SERVICES. Notwithstanding anything to the contrary written herein,
the City shall only furnish information or services described in herein to the extent that any such information or service is
reasonably required by the Design Professional to perform its services under this Agreement. The Design Professional
shall review and confirm the sufficiency of any test and information furnished to the Design Professional by or on behalf
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of the City pursuant to this section.

6.6. NOTICE OF FAULT OR DEFECT. The City shall give prompt written notice to the Design Professional, if
the City becomes aware of any fault or defect in the Project or nonconformance with the Contract Documents.

ARTICLE 7
USE OF THE DESIGN PROFESSIONAL’S PLANS, SPECIFICATIONS, AND OTHER DOCUMENTS

7.1. IN GENERAL. The Plans, Specifications, and other documents prepared by the Design Professional for this
Project are instruments of the Design Professional’s service for use solely with respect to this Project and, unless
otherwise provided, the Design Professional shall be deemed the author of these documents and shall retain all common
law, statutory, and other reserved rights, including the copyright (Note: if this contract is federally funded, see Appendix
A (if applicable) Federal Requirements regarding royalties and copyrights). The City shall be permitted to retain copies,
including reproducible copies, of the Design Professional’s Plans, Specifications, and other documents for information
and reference in connection with the City’s use and occupancy of the Project. The Design Professional’s Plans,
Specifications, or other documents shall not be used by the City or others on other projects, except by agreement in
writing. However, it is expressly understood and agreed that the City shall have the right to utilize the Plans,
Specifications, and other documents in the event the City expands the Project, corrects any deficiencies, or makes any
renovations or repairs to the Project. In the event of termination or purported termination of this Agreement by either
party, the City may use the Plans, Specifications, and other documents in connection with the Project, notwithstanding
any dispute between the City and the Design Professional as to the reason for validity of the termination, provided only
that the Design Professional has been paid for its work through the date of the termination, unless the matter of such
payment is subject to litigation or other dispute resolution procedure provided for herein.

7.2. OFFICIAL REGULATORY REQUIREMENTS. Submission or distribution of the Plans, Specifications, and
other documents to meet official regulatory requirements or for similar purposes in connection with the Project is not to be
construed as publication in derogation of the Design Professional’s reserved rights herein.

ARTICLE 8
BASIS OF COMPENSATION
8.1. IN GENERAL. For Basic Services, compensation shall be as provided in APPENDIX B.

8.2. STIPULATED SUM. Where the compensation is based on a stipulated sum, progress payments for Basic
Services in each phase shall be as stated in APPENDIX B.

8.3. MATERIAL CHANGE IN SCOPE OR SERVICES. In the event of a material change in the scope or services
of the Project or the Design Professional’s services, the Design Professional shall continue to perform in accordance
with the terms of this Agreement during the course of any renegotiation of the Design Professional’s compensation
hereunder. Equitable adjustments shall be made to the total dollar amount of this Agreement in the event of changes in
scope or services herein. (Reference: M.G.L. c. 7, §38G for designer contracts subject to the Designer Selection Statute,
but this section applies also to contracts not subject to M.G.L. c. 7, §38G).

8.4. ADDITIONAL SERVICES OF THE DESIGN PROFESSIONAL. For Additional Services of the Design
Professional, compensation shall be as stated in APPENDIX B (if applicable).

8.5. ADDITIONAL SERVICES OF THE CONSULTANTS. For additional services of consultants, compensation
shall be the actual cost billed to the Design Professional for such services stated in APPENDIX B (if applicable).

8.6. REIMBURSABLE EXPENSES. For Reimbursable Expenses, compensation shall be the actual cost billed to
the Design Professional, not including any tax. The City will provide its tax-exempt number upon request..

ARTICLE 9
PAYMENT TO THE DESIGN PROFESSIONAL
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9.1. PAYMENT TO DESIGN PROFESSIONAL. The City shall make payments directly to the Design
Professional within forty-five (45) days after the City receives and approves the Design Professional’s detailed certified
monthly statement. The detailed monthly statement must include, at minimum, itemized hours and work performed by the
Design Professional (including, but not limited to, all employees of the Design Professional and its agents), and an
itemized list of Reimbursable Expenses. Records of the Design Professional’s expenses and hours pertaining to this
Project shall be kept in accordance with generally accepted accounting principles, which principles shall be consistently
applied. Said records shall be available to the City or its authorized representative upon reasonable notice for inspection
and copying during regular business hours for six (6) years after the date of the final certificate of payment.

9.2. NO ADVANCE PAYMENTS. No payments will be made in advance of services rendered.

9.3. DEDUCTIONS. Deductions may be made from the Design Professional’s compensation, if the Design
Professional has not properly performed the services required in accordance with the terms of this Agreement.

ARTICLE 10
INSURANCE REQUIREMENTS

10.1. LIABILITY INSURANCE. The Design Professional at its own expense must obtain and maintain a
professional liability insurance policy covering negligent errors, omissions, and acts of the Design Professional or of any
person for whose performance the Design Professional is legally liable arising out of the performance of such contracts
for design services. The City may require a consultant employed by the Design Professional subject to this subparagraph
to obtain and maintain a similar liability insurance policy. If the Design Professional is required by the City to obtain all
or a portion of such insurance coverage, it shall at its own expense furnish a certificate or certificates of insurance
coverage to the City prior to the award of the contract. Certificates of insurance are attached hereto as APPENDIX C.
Any amendments these insurance requirements are set forth in APPENDIX C.

10.2. INSURANCE RATING. Any insurance carrier utilized to fulfill the insurance requirements of this Contract shall
have a minimum A.M. Best rating of A-X.

10.3. MINIMUM COVERAGES. The Design Professional and its structural, mechanical, and electrical engineering
consultants shall each maintain the following minimum insurance coverages:
10.3.1. Workers” Compensation insurance- co-called “statutory coverage” in compliance with Massachusetts law;
10.3.2. Employer’s liability policy covering bodily injury by accident ($100,000 each occurrence) and bodily
injury by disease ($100,000 each employee, $500,000 policy limit);
10.3.3.  Comprehensive automobile liability insurance including hired, non-owned, and leased vehicles, if any,
in the amount of $1,000,000 covering personal injury, bodily injury, and property damage;
10.3.4. Valuable Papers insurance in the amount of $100,000 covering damage to plans, drawings, computations,
filed notes, or other similar data relating to the Work covered by this Agreement;
10.3.5. Commercial general liability insurance with a primary limit of not less than $1,000,000 combined single
limit and naming the City as an additional insured; and
10.3.6. Professional Liability insurance in an amount not less than $1,000,000 or ten per cent (10%) of the
Project’s estimated cost of construction, or such larger amounts as the City may require, for the applicable period
of limitations, including contractual liability coverage with all coverage retroactive to the earlier date of this
Agreement or the commencement of the Design Professional’s services in relation to the Project.

10.4. INSURANCE TERMS. All insurance shall be provided by companies qualified and licensed to do business in
the Commonwealth of Massachusetts and acceptable to the City, and shall be maintained for a period of six (6) years
following the last performance of services under this Agreement. Certificates evidencing such insurance shall be
furnished to the City upon the execution of this Agreement by the Design Professional and upon each renewal period
thereafter. The policies shall provide that the policies shall not be cancelled, renewed, or amended without thirty (30)
days’ prior notice to the City. All requests by the Design Professional for approval of engineers or other consultants
shall be accompanied by certificates setting forth the types and amounts of insurance carried by them. The Design
Professional shall require each such engineer or other consultant approved by the City to maintain the insurance shown in
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such certificate in accordance with the provisions of this paragraph.

ARTICLE 11
STATUTORY RECORD-KEEPING AND RECORD-FILING REQUIREMENTS
(M.G.L. C. 30, §39R)

___(If this contract is federally funded, see also Federal Requirements attached hereto as Appendix A (if applicable).)
11.1. The Design Professional shall make and keep for at least six years after final payment, books, records, and

accounts, which in reasonable detail accurately and fairly reflect the transactions and dispositions of the Design
Professional.

11.2. Until the expiration of six (6) years after final payment, the office of inspector general, and the deputy
commissioner of capital planning and operations shall have the right to examine any books, documents, papers or records
of the Design Professional or of its subcontractors that directly pertain to and involve transactions relating to, the Design
Professional or its subcontractors.

If this contract is subject to the Massachusetts Designer Selection Statute, M.G.L., c. 7, §384-1/2 et seq., and if the
Contract Amount exceeds $100,000, the provisions of M.G.L. c. 30, §39R contained in sections 11.3 —11.7 below shall be
applicable.

11.3. The Design Professional shall describe any change in the method of maintaining records or recording
transactions which materially affect any statements filed with the City, including in its description the date of the change
and reasons therefore, and shall accompany said description with a letter from the Design Professional’s independent
certified public accountant approving or otherwise commenting on the changes.

11.4. The Design Professional has filed a statement of management (“management,” as used in these paragraphs is
defined in M.G.L. c. 30, §39R(a)(7) as “the chief executive officers, partners, principals or other person or persons
primarily responsible for the financial and operational policies and practices of the contractor” which is the Design
Professional herein) on internal accounting controls as set forth in M.G.L. c. 30, §39R(c) prior to the execution of this
Agreement.

11.5. The Design Professional must file with the City a statement of management as to whether the system of internal
accounting controls of the Design Professional and its subsidiaries reasonably assures that:
11.5.1. transactions are executed in accordance with management’s general and specific authorization;
11.5.2. transactions are recorded as necessary: to permit preparation of financial statements in conformity with
generally accepted accounting principles, and to maintain accountability for assets;
11.5.3. access to assets is permitted only in accordance with management’s general or specific authorization; and
11.5.4. the record accountability for assets is compared with the existing assets at reasonable intervals and
appropriate action was taken with respect to any difference.

11.6. The Design Professional has filed with DCAM prior to the execution of this Agreement and will continue to file
annually, an audited financial statement for the most recent completed fiscal year as set forth in M.G.L. ¢. 30, §39R(d).
The final statement filed shall include the date of final payment. All statements shall be accompanied by an accountant’s
report. Such statements shall be made available to the City upon request.

11.7. The Design Professional shall file with the City a statement prepared and signed by an independent certified
public accountant, stating that s/he has examined the statement of management on internal accounting controls, and
expressing an opinion as to:

11.7.1. whether the representations of management in response to this paragraph and the previous paragraph are
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consistent with the result of management’s evaluation of the system of internal accounting controls; and
11.7.2. whether such representations of management are, in addition, reasonable with respect to transactions and
assets in amounts which would be material when measured in relation to the Design Professional’s financial statements.

NOTE: RECORDS AND STATEMENTS REQUIRED TO BE MADE, KEPT OR FILED UNDER THE
PROVISIONS OF M.G.L. c. 30, §39R ARE NOT PUBLIC RECORDS AS DEFINED IN M.G.L. c.4, §7 AND SHALL
NOT BE OPEN TO PUBLIC INSPECTION, EXCEPT AS PROVIDED HEREIN.

(Reference: M.G.L. c. 30, §39R)

ARTICLE 12
TERMINATION, SUSPENSION, OR ABANDONMENT

12.1.  Except for reasons of nonpayment, this Agreement may be terminated by either party upon not less than seven (7)
days’ written notice should the other party fail to perform in accordance with the terms of this Agreement through no fault
of the party initiating the termination and may be terminated without cause by the City upon at least seven (7) days’
written notice to the Design Professional. In the event this Agreement is terminated by the City pursuant to this
paragraph, the Design Professional shall be entitled to receive compensation for Basic and Additional Services properly
performed and for all substantiated Reimbursable Expenses incurred to the date of the notice of termination, but in no
event shall compensation exceed the amount specified hereafter if the Project does not proceed and in no event shall any
payment be due earlier than such payment would otherwise be due hereunder. Moreover, the City shall be entitled to
retain from the monies alleged to be due to the Design Professional an amount that reasonably reflects the cost and
expense incurred or to be incurred by the City associated with the termination, if the termination is with cause.

12.2. The City reserves the right to stop or suspend the work upon seven (7) days’ written notice to the Design
Professional, with no resulting fee adjustment to the Design Professional, unless such suspension extends for more than
twelve (12) months, in which case the Design Professional’s compensation shall be equitably adjusted when the project is
resumed to provide for expenses incurred in the interruption and resumption of the Design Professional’s services. The
Design Professional shall have no cause for termination of this Agreement based on suspension of the Project unless such
suspension extends for more than twelve (12) months.

12.3. Persistent failure by the City to make payments to the Design Professional in accordance with this Agreement or
persistent failure of the City to pay the Design Professional within forty-five (45) days of receipt of a statement for
services properly performed shall be considered nonperformance and cause for termination. “Persistent” herein shall
mean at least three occasions.

124. If the City fails to make payment when due for services and expenses properly performed, the Design
Professional may, upon thirty (30) days’ written notice to the City, suspend performance of services under this
Agreement. Unless the Design Professional receives within thirty (30) days of the date of the notice payment in
full for such services that have been properly performed, the suspension

i
N

shall take effect without further notice. In the event of a suspension of services, the Design Professional shall
have no liability to the City for delay or damage caused by the City because of such suspension of services.

ARTICLE 13
MISCELLANEOUS PROVISIONS
13.1. GOVERNING LAW. This Agreement shall be governed by the laws of the Commonwealth of Massachusetts
and, if federally funded, applicable provisions of the Federal Requirements attached hereto as Appendix A (if applicable).

13.2. VENUE. Venue for any court action or proceeding shall be Middlesex County in the Commonwealth of

Massachusetts only. The Contractor, all Subcontractors, and Suppliers waive any and all jurisdictional and venue
defenses.
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13.3. PARTNERS, SUCCESSORS, ASSIGNS, ETC. The City and the Design Professional, respectively, bind
themselves, their partners, successors, assigns, and legal representatives to the other party to this Agreement and to the
partners, successors, assigns, and legal representative of such other party with respect to all covenants of this Agreement.

13.4. PROHIBITION AGAINST ASSIGNMENT. The Design Professional shall not assign, in whole or in part, its
rights and obligations under the Contract Documents without prior written consent of the City. An assignment without
the prior written consent of the City shall not relieve the Design Professional of its obligations thereunder.

13.5. ENTIRE AGREEMENT. This Agreement represents the entire and integrated agreement between the City and
the Design Professional and supersedes all prior negotiations, representations, or agreements, either written or oral. This
Agreement can be amended only by a written instrument signed by both the City and the Design Professional.

13.6. THIRD-PARTY BENEFICIARIES. Nothing contained in this Agreement shall create a contractual
relationship with or a cause of action in favor of a third party against either the City or the Design Professional.

13.7. NOTICES AND DEMANDS. Notices and demands required by or permitted to be given hereunder shall be
hand-delivered or given by registered or certified mail and shall be addressed to the parties at the
at the addresses set forth as follows:

To the City:

Executive Director

Mayor’s Office of Strategic Planning & Community Development
City Hall

93 Highland Avenue

Somerville, MA 02143

Tel #: 617-625-6600 x2510

Fax #: 617-625-0722

With a Copy to:

City Solicitor

Law Department, City Hall
93 Highland Avenue
Somerville, MA 02143

Purchasing Director

City Hall

93 Highland Avenue
Somerville, MA 02143

To the Vendor: Vendor Name, Attn: Vendor Contact, Vendor Address, Vendor Fax, all as set forth on the first page of this
Agreement.

Such notices and demands may be sent by facsimile transmission if such transmission is followed by hand delivery or
registered or certified mail on the same day or the following business day. Notice and demands shall be deemed to have
been given when delivered, or when mailed, or when transmitted by facsimile, if followed by hand delivery or registered
or certified mail as provided herein.

13.8. WAIVER OF RIGHTS. The City’s review, approval, acceptance, or payment for services under this Agreement
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shall not operate as a waiver of any rights under this Agreement and the Design Professional shall be and shall remain
liable to the City for all damages incurred by the City as the result of the Design Professional’s failure to perform in
conformance with the terms and conditions of this Agreement. The rights and remedies of the City provided for under
this Agreement are in addition to any other rights or remedies provided or allowed by law.

13.9. PERSONAL LIABILITY. No member, officer, director, trustee, representative, consultant, volunteer
participant, or employee of the City shall be personally liable to the Design Professional under any term or provision of
this Agreement for the City’s payment obligation or otherwise, or because of any breach hereof.

13.10. INDEMNIFICATION. For all matters other than those arising out of Design Professional’s professional
services (such other matters commonly known as “General Liability Claims”), the Design Professional shall indemnify
and defend the City from and against all claims, costs, and to the extent that such claims, costs, and liability are the result
of the negligent acts, errors, or omissions of the Design Professional, or breaches by the Design Professional of its
obligations hereunder or (with respect to the Design Professional’s duty to defend) are claimed to be the result thereof.

For all matters arising out of Design Professional’s professional services, Design Professional agrees, to the fullest extent
permitted by law, to indemnify and hold harmless the City and all of their agents and employees against claims damages,
liabilities and costs, including reasonable attorney’s fees, to the extent caused by the negligent performance of Design
Professional’s, or third parties under the direction or control of Design Professional, in the performance of professional
services under this Agreement.

13.11. DESIGN PROFESSIONAL’S PRINCIPALS AND SENIOR PERSONNEL. The City is relying on the
continued participation in the Project of the principals and senior personnel whose names and time commitments and,
where applicable, Massachusetts’s professional registration numbers are listed in the attached APPENDIX C. The Design
Professional shall not remove any such individual from the Project or reduce his or her time commitment to the Project
without the City’s written consent unless such individual dies, becomes disabled, or terminates his or her employment.
The replacement of any individual listed in APPENDIX C shall be subject to the City’s written approval.

13.12 USE OF PROJECT-RELATED DOCUMENTS. The Design Professional may, upon prior written consent of
the City, include representations of the design of the Project, including photographs of the exterior and interior, among
the Design Professional’s promotional and professional materials. The Design Professional’s materials shall not include
the City’s confidential or proprietary information if the City has previously advised the Design Professional in writing of
the specific information considered by the City to be confidential or proprietary. The City shall provide professional
credit for the Design Professional on the construction sign and in the promotional materials for the Project. The City
considers all information concerning the Project to be confidential and proprietary unless otherwise expressly indicated in
writing to the Design Professional.

ARTICLE 14

CERTIFICATIONS
The undersigned Design Professional certifies under the penalties of perjury that:
14.1.1. the Design Professional has not given, offered or agreed to give any gift, contribution or offer of
employment as an inducement for, or in connection with, the award of a contract for design services;
14.1.2. no consultant to, or subcontractor for the Design Professional has given, offered or agreed to give any
gift, contribution, or offer of employment to the Design Professional, or to any other person, corporation, or
entity as an inducement for or in connection with the award to the consultant or subcontractor of a contract by the
Design Professional;
14.1.3. no person, corporation, or other entity, other than a bona fide, full-time employee of the Design
Professional has been retained or hired to solicit for or in any way assist the Design Professional in obtaining the
contract for design services upon an agreement or understanding that such person, corporation, or other entity be
paid a fee or other consideration contingent upon the award of the contract to the designer;
14.1.4.  if and as required by M.G.L. c. 30, §39R, the Design Professional has internal accounting controls the
Design Professional shall:

—
—
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14.1.4.1. file regular statements of management concerning internal auditing controls; and

14.1.4.2. file an annual audited financial statement; and submit a statement from an independent certified

public accountant that s/he has examined management’s internal auditing controls and expresses an

opinion as to their consistency with management’s statements and whether such statements are reasonable

with respect to transactions and assets that are substantial in relation to the Design Professional’s

financial statements, as provided by M.G.L. c. 7, §38H(e) and

14.1.4.3. the Design Professional has filed a statement of management on internal accounting

controls as set forth in M.G.L. c. 30, §39R(c) prior to the execution of this Agreement;

14.1.4.4the Design Professional has filed with DCAM prior to the execution of this Agreement an audited

financial statement for the most recent completed fiscal year as set forth in M.G.L. c. 30, §39R(d); and
14.1.5. the Design Professional has complied with all the laws of the Commonwealth pertaining to taxes,
reporting of employees and contractors, and withholding and remitting child support (M.G.L. c. 62C, §49A). The
Vendor certifies that it has provided the City with an accurate tax identification number (TIN). In the event that
the City is notified by the IRS for an incorrect TIN provided by the Vendor, the Vendor is responsible for
penalties.
14.1.6. the Design Professional will, for a seven-year period after the final payment, maintain accurate books,

records, and accounts which in reasonable detail accurately and fairly reflect the transactions and

dispositions of the Design Professional;

ARTICLE 15
TRUTH IN NEGOTIATIONS

15.1 Truth-in-Negotiations Certificate: Truth-in-Negotiations Certificate: If the Owner's Project Manager's
fee is negotiated, by signing this Contract, the Owner's Project Manager hereby certifies to the following:

15.1.1 Wage rates and other costs used to support the Owner's Project Manager's compensation are

accurate, complete, and current at the time of contracting; and

15 .1.2 The Contract price and any additions to the Contract may be adjusted within one year of

completion of the Contract to exclude any significant amounts if the Owner determines that the fee was

increased by such amounts due to inaccurate, incomplete or non-current wage rates or other costs.
15.2 The person signing this Contract certifies, as a principal or director of the Owner's Project Manager, that
the Owner's Project Manager has not given, offered or agreed to give any person, corporation, or other entity
any gift, contribution or offer of employment as an inducement for, or in connection with, the award of this
Contract; no consultant to or Subconsultant for the Owner's Project Manager has given, offered or agreed to
give any gift, contribution or offer of employment to the Owner's Project Manager, or to any other person,
corporation, or entity as an inducement for, or in connection with, the award to the Owner's Project Manager or
Subconsultant of a contract by the Owner's Project Manager; and no person, corporation or other entity, other
than a bona fide full-time employee of the Owner's Project Manager, has been retained or hired by the Owner's
Project Manager to solicit for or in any way assist the Owner's Project Manager in obtaining this Contract upon
an agreement or understanding that such person, corporation or other entity be paid a fee or other consideration
contingent upon the award of this Contract .
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